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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
 

DIVISION  3  
 

CONTRACT PROPOSAL 
 

WBS ELEMENTS:  3B.106511 
ROUTE: US 74 & 76 
COUNTY: New Hanover 
DESCRIPTION: Repair of Existing Caps, Girders, Diaphragms and Deck at Bridges #21 and 
#24 in New Hanover County. 
BID OPENING:  2:00 PM, Tuesday, August 24, 2010 
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REG ULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHA PTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES TH E BIDDER TO BE 
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON 
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE , EXCEPT 
FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICE NSING BOARD OR 
SBE PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER  APPLICABLE 
LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING , HEATING AND 
AIR CONDITIONING AND REFRIGERATION CONTRACTING AS C ONTAINED IN 
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WITHIN 60 
CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING SOURCES. 

 
 
________________________________________________________________________________________________________   
NAME OF BIDDER      N.C. CONTRACTOR’S LICENSE NUMBE R 
 
 
________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO:  North Carolina Department of Transportation 

Attn: Lloyd G. Royall, Jr. P.L.S. 
    124 Division Drive 
    Wilmington, NC 28401 
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INSTRUCTIONS TO BIDDERS 
PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPA RING AND 
SUBMITTING YOUR BID. 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with any 
requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall be 

written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the 
sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be determined 
by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in 
ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant 

to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED  SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEI VED IN THE DIVISION 3 ENGINEER'S 
OFFICE AT 124 DIVISION DRIVE, WILMINGTON NORTH CAROLINA  28401 BY 2:00 PM ON TUESDAY, 
AUGUST 24, 2010. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 
QUOTATION FOR WBS ELEMENT # 3B.106511 : REPAIR OF EXISTING CAPS, GIRDERS, DIAPHRAGMS AND DECK AT BRIDGES #21 
AND #24 IN NEW HANOVER COUNTY TO BE OPENED AT 2:00 PM ON TUESDAY, AUGUST 24, 2010. 

 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 

addressed as follows: 
 

  North Carolina Department of Transportation 
  Attn: Lloyd G. Royall, Jr., PLS 
  124 Division Drive 
  Wilmington, North Carolina 28401 
   

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder 
in accordance with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications 
for Roads and Structures 2006.  The lowest responsible bidder will be notified that his bid 
has been accepted and that he has been awarded the contract.  NCDOT reserves the right 
to reject all bids. 
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STANDARD PROVISIONS 
GENERAL 

 
This contract is for the Repair of Existing Caps, Girders, Diaphragms and Deck at Bridges #21 and #24 
in New Hanover County. All work and materials shall be in accordance with the provisions of the General 
Guidelines of this contract, the Project Special Provisions, the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures 2006, the North Carolina Department of Transportation 
Roadway Standards Drawings, the North Carolina Department of Transportation 2010 Superpave Manual and 
the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications. 

 
SITE INVESTIGATION AND REPRESENTATION 

The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and 
local conditions; particularly those bearing on transportation, availability of labor, State Regulations for 
safety and security of property, roads, and facilities required for the prosecution of the work, and all 
matters which can in any way affect the work, or cost thereof, under this contract.  Any failure by the 
Contractor to acquaint himself with all the available information concerning these conditions will not 
relieve him from the responsibility for estimating properly the difficulty or cost of successfully 
performing the work. 
 

CONTRACT TIME AND LIQUIDATED DAMAGES  
 
The date of availability for this contract is the date the Purchase Order is issued or no later than 
September 27, 2010.   
 

No work will be permitted and no purchase order will be issued until all required bonds and 
prerequisite conditions and certifications have been satisfied. 
 

The completion date for this project is May 20, 2011.  No extensions will be authorized except as 
authorized by Article 108-10 of the Standard Specifications . 
 

 
Liquidated damages for this contract are Three Hundred and Fifty Dollars ($350.00) per calendar 
day. 
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INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES 
(2-20-07) RG 14 B 

 
DAY AND TIME RESTRICTIONS  

 
The Contractor shall not close or narrow a lane of traffic, including all on/off ramps, detain and/or alter 
the traffic flow during the below time restrictions or on holidays, all weekends, special events, or any 
other time when traffic is unusually heavy, including the following schedules: 
 

US 74  (Br- 24) and US 76  (Br-21) 
Labor Day through Memorial Day: 3:00 PM Friday through 7:00 AM Monday. In the event that work 
extends past Memorial Day, lane closures will not be allowed.  

 
Lane restrictions may only occur on one bridge at a time during this contract. 

 
The Contractor shall not close or narrow a lane of traffic, detain and/or alter the traffic flow on or during 
holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the 
following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTION S 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
 
2. For New Year's Day, between the hours of 6:00 a.m.  December 31st and 6:00 a.m. January 2nd.  If 

New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 6:00 a.m. the following Tuesday. 
 
3. For Easter, between the hours of 6:00 a.m.  Friday and 6:00 a.m. Monday. 
 
4. For Memorial Day, between the hours of 6:00 a.m.  Friday and 6:00 a.m. Tuesday. 
 
5. For Independence Day, between the hours of 6:00 a.m. the day before Independence Day and 6:00 a.m. 

the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:00 a.m.  
the Thursday before Independence Day and 6:00 a.m. the Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 6:00 a.m.  Friday and 6:00 a.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 6:00 a.m.  Tuesday and 6:00 a.m. Monday. 
 
8. For Christmas, between the hours of 6:00 a.m. the Tuesday before Christmas Day and 6:00 a.m. the 

following Monday after Christmas Day. 
 
Holidays and holiday weekends shall include New Year’s, Easter, Memorial Day, Independence Day, Labor 
Day, Thanksgiving, and Christmas.   
 
The Contractor shall schedule his work so that lane closures will not be required during these periods, unless 
otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to install all 
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traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to 
complete the removal of all traffic control devices required for daytime and nighttime lane closures 
according to the time restrictions stated above to restore traffic to the existing pattern. 
 
The contractor is to cease work and clear the travel lane and/or shoulder, within 30 minutes, in 
accordance with the above schedule and at any time that the Department feels it is necessary to maintain 
safety, and during times of unusually heavy traffic conditions to prevent hardship on the traveling public 
and for public safety. Because these events are out of the control of the Department, the Contractor shall 
not hold the Department liable for any additional cost this causes him. Examples of such work stoppages 
include (but are not limited to): 

a) Traffic back-ups exceeding one mile 
b) Maintaining access of emergency and service vehicles responding to accidents 

 
 
Liquidated damages are One Thousand Dollars ($1000.00) per 15 minutes, or any part thereof. 

 
AUTHORITY OF THE ENGINEER 

 
The Engineer for this project shall be the Division Engineer, Division 3, Division of Highways, North Carolina 
Department of Transportation, acting directly or through his duly authorized representatives. 
 
The Engineer will decide all questions which may arise as to the quality and acceptability of work performed 
and as to the rate of progress of the work; all questions which may arise as to the interpretation of the contract; 
and all questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His decision 
shall be final and he shall have executive authority to enforce and make effective such decisions and orders as 
the Contractor fails to carry out promptly. 
 

AVAILABILITY OF FUNDS - CONTRACT TERMINATION 
 

Payments on this contract are subject to availability of funds as allocated by the General Assembly.  If the 
General Assembly fails to allocate adequate funds, the Department reserves the right to terminate this 
contract. 
 
In the event of termination, the Contractor shall be given a written notice of termination at least 60 days before 
completion of scheduled work for which funds are available.  In the event of termination, the Contractor shall 
be paid for the work already performed in accordance with the contract specifications. 

 
 

BANKRUPTCY 
 

The Department of Transportation, at its option, may terminate the contract upon filing by the Contractor of 
any petition for protection under the provisions of the Federal Bankruptcy Act. 
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BIDS 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000, the bid 
will not be considered for award. 
 
CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 

 
Any claims for additional compensation and/or extensions of the completion date shall be submitted to the 
Division Engineer with detailed justification within thirty (30) days after receipt of the final invoice payment.  
The failure of the Contractor to submit the claim(s) within thirty days shall be a bar to recovery. 
 

CONTRACTOR CLAIM SUBMITTAL FORM: 
(9-16-08) SP1G140 

 
If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on 
the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 
 

CONTRACT PAYMENT AND PERFORMANCE BOND 
 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon 
the faithful performance of the contract in accordance with specifications and conditions of the contract is 
required for Construction contracts of $300,000 or more.  Such bond shall be solely for the protection of the 
North Carolina Department of Transportation and the State of North Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
prompt payment for all labor or materials for which the Contractor, or his subcontractors, are liable is required 
for Construction contracts greater than $300,000.  The payment bond shall be solely for the protection of 
persons or firms furnishing materials or performing labor for this contract for which the Contractor is liable. 
 
The successful bidder, within fourteen (14) days after notice of award, shall provide the Department 
with a contract payment bond and a contract performance bond each in an amount equal to 100 
percent of the amount of the contract. 
 

DEBARMENT STATEMENT 
 
The Contractor certifies and understands that by his/her signature on the Bid Form that he/she  and the 
contracting firm he/she represents has not been banned, debarred, suspended, proposed for debarment, or 
declared ineligible for the award of contracts by any Federal agency. 
 
 

DEFAULT OF CONTRACT 
 
The Department of Transportation shall have the right to declare a default of contract for breach by the 
Contractor of any material term or condition of the contract.  Default of contract shall be in accordance with 
the terms, conditions, and procedures of Article  
108-9 of the Standard Specifications. 

 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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ENGINEERING CONTROL 
 

Engineering control and inspection will be by the North Carolina Department of Transportation.  The 
Contractor will cut test samples as directed by the Engineer.  The North Carolina Department of 
Transportation will set all necessary grades for pipe, ditches, or masonry drainage structures.  All other field 
engineering will be the responsibility of the Contractor and considered as incidental to the project bid. 
 

EROSION, SILTATION, AND POLLUTION CONTROL 
 

The Contractor shall exercise every reasonable precaution and take all necessary measures throughout the life 
of the project to prevent erosion, siltation, and pollution in accordance with Section 107-13 of the Standard 
Specifications.  Silt fence and erosion control measures shall be installed in accordance with the plans for this 
project, Section 1605 of the Standard Specifications, and in locations directed by the Engineer or his 
representative. 

EXTENSION OF CONTRACT TIME 
 

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary requirements 
necessary to issue the purchase order will not constitute grounds for extension of the contract time.  If the 
Contractor has fulfilled all preliminary requirements for the issuance of a purchase order, and the purchase 
order authorization is not available by the date of availability, the Contractor shall be granted an extension 
equal to the number of calendar days the purchase order authorization is delayed after the date of availability. 
 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) SP1 G152 

 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or 
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, 
offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the 
Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, 
Cultural Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and 
Delinquency Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers 
those vendors and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors are 
encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 
Agencies to determine if those agencies have adopted Executive Order 24. 
 

INSPECTION 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make 
periodic inspections of the completed work.  It will be the responsibility of the Contractor to keep the Engineer 
informed of his proposed work plan and to submit written reports of work accomplished on a frequency to be 
determined by the Engineer. 
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LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
(12-19-06)(Rev 3-16-10) SP1 G151 
 

Revise the 2006 Standard Specifications as follows: 
 
Page 1-60, 107-2 Assignment of Claims Void, replace the reference from G.S. 143-3.3 to G.S. 143B-
426.40A. 
 
Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, replace the 
word legally with the word contractually. 
 

 
LIABILITY INSURANCE: 

(11-18-08)  SP1 G80 

 
Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth 
paragraphs: 
 
The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  The 
Contractor shall be liable for any losses due to the negligence or willful misconduct of its agents, assigns and 
employees including any sub-contractors which causes damage to others for which the Department is found 
liable under the Torts Claims Act, or in the General Courts of Justice, provided the Department provides 
prompt notice to the Contractor and that the Contractor has an opportunity to defend against such claims.  The 
Contractor shall not be responsible for punitive damages.  
 
The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard 
ACORD form certificate of insurance evidencing commercial general liability with a limit for bodily injury 
and property damage in the amount of  $5,000,000.00 per occurrence and general aggregate, covering the 
Contractor from claims or damages for bodily injury, personal injury, or for property damages which may 
arise from operating under the contract by the employees and agents of the Contractor.   The required limit of 
insurance may be obtained by a single general liability policy or the combination of a general liability and 
excess liability or umbrella policy.  The State of North Carolina shall be named as an additional insured on this 
commercial general liability policy.  The policy may contain the following language as relates to the State as 
an additional insured:  “This insurance with respect to the additional insured applies only to the extent that the 
additional insured is held liable for your or your agent’s acts or omissions arising out of and in the course of 
operations performed for the additional insured.”  
 
The Contractor shall maintain all legally required insurance coverage, including without limitation, worker’s 
compensation and vehicle liability, in the amounts required by law.  Providing and maintaining adequate 
insurance coverage is a material obligation of the contractor and is of the essence of this contract.  All such 
insurance shall meet all laws of the State of North Carolina.  Such insurance coverage shall be obtained from 
companies that are authorized to provide such coverage and that are authorized by the Commissioner of 
Insurance to do business in North Carolina.  
 
The Contractor shall at all times comply with the terms of such insurance policies. Upon execution of the 
contract, provide evidence of the above insurance requirements to the Engineer. 
 
The successful bidder, within fourteen (14) days after notice of award, shall provide the Department 
with proof of insurance. 
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MATERIALS AND TESTING 
 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the 
Standard Specifications and the Department's "Materials and Test Manual."  However the Engineer may 
reduce the frequency of sampling and testing where he deems it appropriate for the project under construction. 

 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the 
Standard Specifications.  Material which is not properly certified will not be accepted. 

 

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard 
Specifications and shall include the following information: 

 
1. NCDOT WBS Element 
2. Date 
3. Time issued  
4. Type of Material 
5. Gross weight 
6. Tare Weight 
7. Net weight of material  
8. Plant Location 
9. Truck Number 
10. Contractor's name 
11. Public weighmaster's stamp or number 
12. Public weighmaster's signature or initials in ink 
13. Job mix formula number 
 
 

MINIMUM WAGES  
(7-21-09) Z-5 

 
FEDERAL:  The Fair Labor Standards Act provides that with certain exceptions every employer shall pay 

wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) 
per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE 
CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 
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This determination of the intent of the application of this act to the contract on this project is 
the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the minimum 
wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and 
State Laws affecting his contract. 
 

ON-THE-JOB TRAINING:  
(10-16-07) (Rev 7-21-09) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-
the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors 
(existing and newcomers) will be automatically placed in the Alternate Program.  Standard OJT 
requirements typically associated with individual projects will no longer be applied at the project level.  
Instead, these requirements will be applicable on an annual basis for each contractor administered by the 
OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a 
primary objective of this special training provision. Accordingly, the Contractor shall make every effort 
to enroll minority and women as trainees to the extent that such persons are available within a reasonable 
area of recruitment.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based 
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity 
with the Department.  At the beginning of each year, all contractors eligible will be contacted by the 
Department to determine the number of trainees that will be assigned for the upcoming calendar year.  
At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed 
on-the-job training program for the calendar year. This agreement will include a specific number of 
annual training goals agreed to by both parties. The number of training assignments may range from 1 to 
15 per contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual goal 
for the year.  A sample agreement is available at www.ncdot.org/business/ocs/ojt/.   
 

 
 
 
 

http://www.ncdot.org/business/ocs/ojt/
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PAYMENT AND RETAINAGE 
8-06-2009 

P&R_DDC 

 
The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by 
the Engineer.  Compensation for all pay items shall be in accordance with the Standard Specifications.  The 
amount of partial payments will be based on the work accomplished and accepted as the last day of the 
approved pay period.   
 
 
 
All requests for payment shall be made on the form furnished to the Contractor by the Department of 
Transportation.  The form shall be completely and legibly filled out with all appropriate information supplied 
and shall be signed by an authorized representative of the Contractor.   
All invoices must be accompanied with the DBE-IS form even if no Subcontractors payments were 
made. Payment request shall not be processed without said form filled out and attached.  
 
If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted in triplicate to: 

 
North Carolina Department of Transportation 
Attention: Amanda T. Glynn, P.E. 
                  124 Division Dr.  
                  Wilmington, NC 28401 

 
Disadvantaged Business Enterprise (DBE) participation shall be listed in the appropriate spaces on all 
requests for payment.  If there is no participation the word “None” or the figure “0” shall be entered.  An 
amount equal to five percent (5%) of the total amount due on the partial pay estimate will be deducted and 
retained until after the final inspection.  One hundred percent (100%) payment shall be made after successful 
completion of the work as verified by the final inspection. 

 
POSTED WEIGHT LIMITS 

 
 The Contractor's attention is directed to the fact that many primary and secondary roads and bridges 
are posted with weight limits less than the legal limit.  The Contractor will not be allowed to exceed the posted 
weight limits in transporting materials or equipment to the project.  The Contractor should make a thorough 
examination of all maps and haul routes on this project. 
 

PREQUALIFICATION TO BID ON POC’S 
 

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either 
the prime contractor or as a subcontractor on the project must be prequalified for the type of work they wish to 
perform. Firms that wish to bid on these projects as the prime contractor must be prequalified prior to 
submitting a bid. Firms that wish to perform as a subcontractor to the prime contractor must be prequalified 
prior to beginning work on the project.  
 
For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on 
central let projects for the appropriate work codes is considered eligible to work and/or bid on Purchase Order 
Contracts as long as other items such as bonding and license requirements for the contract are met.  
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Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, 
including the application to become prequalified if you are not already prequalified, can be found at the 
following website:  
http://www.ncdot.org/business/howtogetstarted/ 
 

SAFETY AND ACCIDENT PROTECTION 
 
In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all 
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, 
and shall provide all safeguards, safety devices, and protective equipment, and shall take any other needed 
actions, on his own responsibility that are reasonably necessary to protect the life and health of employees on 
the job and the safety of the public, and to protect property in connection with the performance of the work 
covered by the contract. 

 
SAFETY VESTS 

 
All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their 
personnel shall wear a reflective vest or outer garment conforming to the requirements of MUTCD at all times 
while on the project. 

RG87 

SUBLETTING OF CONTRACT 
 

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion 
thereof; or his right, title, or interest therein; without written consent of the Engineer.  Subletting of this 
contract or any portion of the contract shall conform to the requirements of Article of 108-6 of the Standard 
Specifications. 
 

SUPERVISION BY CONTRACTOR 
 
At all times during the life of the project the Contractor shall provide one permanent employee who shall have 
the authority and capability for overall responsibility of the project and who shall be personally available at the 
work site within 24 hours notice.   Such employee shall be fully authorized to conduct all business with the 
subcontractors, to negotiate and execute all supplemental agreements, and to execute the orders or directions 
of the Engineer. 
 
At all times that work is actually being performed, the Contractor shall have present on the project one 
competent individual who is authorized to act in a supervisory capacity over all work on the project, including 
work subcontracted.  The individual who has been so authorized shall be experienced in the type of work 
being performed and shall be fully capable of managing, directing, and coordinating the work; of reading and 
thoroughly understanding the contract; and receiving and carrying out directions from the Engineer or his 
authorized representatives.  He shall be an employee of the Contractor unless otherwise approved by the 
Engineer. 
 
The Contractor may, at his option, designate one employee to meet the requirements of both positions.  
However, whenever the designated employee is absent from the work site, an authorized individual qualified 
to act in a supervisory capacity on the project shall be present. 
 

 
 

http://www.ncdot.org/business/howtogetstarted/
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TEMPORARY SUSPENSION OF WORK 
 
In accordance with Article 108-7 of the Standard Specifications, the Engineer will have the authority to 
suspend the work wholly or in part, any written order for such periods as he may deem necessary for any of 
the following reasons. 
 
1. Conditions considered unfavorable for the suitable prosecution of the work, or 
 
2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 
 
3. The Contractor has not carried out orders given to him by the Engineer, or 
 
4. The Contractor’s failure to perform any provisions of the contract. 
 
No extension of the completion date will be allowed for the above suspensions except as may be provided for 
in Article 108-10. 

 
TRAFFIC CONTROL AND WORK ZONE SAFETY 

 
The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic control 
devices in accordance with these project guidelines, the Project Special Provisions, North Carolina 
Department of Transportation Standard Specifications for Roads and Structures, and the current edition of the 
Manual of Uniform Traffic Control Devices (MUTCD). 

The Contractor shall utilize complete and proper traffic controls and traffic control devices during all 
operations.  All traffic control and traffic control devices required for any operation shall be functional and in 
place prior to the commencement of that operation.  Signs for temporary operations shall be removed during 
periods of inactivity.  The Contractor is required to leave the project in a manner that will be safe to the 
traveling public and which will not impede motorists. 

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers 
stationed at each end of the work zone.  In situations where sight distance is limited, the Contractor shall 
provide additional means of controlling traffic, including, but not limited to, two-way radios, pilot vehicles, or 
additional flaggers.  Flaggers shall be competent personnel, adequately trained in flagging procedures, and 
furnished with proper safety devices and equipment, including, but not limited to, safety vests and stop/slow 
paddles. 

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved safety 
vest, or shirt or jacket which meets the color requirements of the Manual of Uniform Traffic Control Devices 
(MUTCD). 

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and regulations 
governing safety, health, and sanitation, and shall provide all safeguards, safety devices, and protective 
equipment, and shall take any other needed actions, on his own responsibility that are reasonably necessary to 
protect the life and health of employees on the job and the safety of the public, and to protect property in 
connection with the performance of the work covered by the contract. 

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in 
suspension of work as provided in subarticle 108-7(B) of the Standard Specifications. 

No direct payment shall be made for Traffic Control and Work Zone Safety Items, as they shall be 
considered incidental to other contract items. 
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UTILITY CONFLICTS 

 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 
hours prior to the commencement of operations.  Special care shall be used in working around or near existing 
utilities, protecting them when necessary to provide uninterrupted service.  In the event that any utility service 
is interrupted, the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or 
his representative, in the restoration of service in the shortest time possible.  Existing fire hydrants shall be 
kept accessible to fire departments at all times. 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working 
in the vicinity of utilities in order to insure the safety of construction personnel and the public. 

 
 

WORKERS’ COMPENSATION INSURANCE 
  
 Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to beginning 

services, required to show proof of coverage issued by a workers’ compensation insurance carrier, or a 
certificate of compliance issued by the Department of Insurance for self-insured subcontractors stating that it 
has complied with N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in service fewer 
than three employees in the same business within the State of North Carolina, and subcontractors shall be 
hereinafter liable under the Workers’ Compensation Act for payment of compensation and other benefits to 
its employees for any injury or death due to an accident arising out of and in the course of performance of the 
work insured by the subcontractor. 

 

ERRATA 
(7-21-09) Z-4 
 

Revise the Standard Specifications for Roads and Structures July 2006 on all projects as follows: 

Division 1 

Page 1-1, replace AREA - American Railway Engineering Association with American Railway Engineering 
and Maintenance of Way Association. 

Page 1-7, remove –L- in middle of page after INVITATION TO BID and before LABORATORY. 

Page 1-25, 102-16(R), move 2nd paragraph to left margin.  It is not a part of this subarticle, but part of the 
entire article. 

Division 2 

Page 2-9, Subarticle 225-1(C), 1st paragraph, 2nd line, last word, add a “d” to make the word grade become 
graded. 
Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word is. 
Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater with finished grade. 
Page 2-28, Article 260-3, First paragraph, second line, remove the word foot. 

Division 3 

Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill  
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Division 4 

Page 4-29, Article 420-13(A) Description, change reference from Section 1082 to Article 1081-6. 

Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-17(B) to (B) herein. 

Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 6I to SSPC Guide 6. 

Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section 450. 

Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452 

Page 4-80, change 452-7 to 452-6 at the top of the page. 

Page 4-80, change Pay Item  ___Steel Pile Retaining Walls, to Sheet Pile Retaining Walls. 

Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT 

Division 5 

Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins The quantity of 
lime, measured as provided … 

Page 5-14, Article 520-11 Measurement and Payment, first paragraph, second line, delete will be. 

Division 6 

Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4. 

Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right under the 
number (13). 

Page 6-43, Article 610-8, 4th paragraph, remove the first the 

Page 6-44, 2nd full paragraph, 1st sentence, delete the first and and add transverse just before cross-slope 
control. 

Page 6-51, at the top of the page, add 610-14 on the same line, and just before the heading MAINTENANCE. 

Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which. 

Page 6-66, title, Replace EXISTNG with EXISTING  

Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber asphalt with hot 
applied joint sealer. 

Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the following: 

Item Section  
Hot Applied Joint Sealer 1028-2 

Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657. 

Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant with hot applied joint 
sealer. 

Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the following: 
 
Using the quantities shown in Table 660-1, apply asphalt material to the existing surface followed by 
an application of No. 78 M or lightweight aggregate. 
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Page 6-89; Add a period at the end of the last sentence at the bottom of the page. 

Page 6-90, Article 663-5, first paragraph, first sentence, change 50oF to 50oF; third paragraph, fourth 
sentence change 325oF to 325oF. 

Division 7 

Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700. 

Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B). 

Division 8 

Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation 

Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete 

Division 9 

Page 9-2, add 901-3 just before CONSTRUCTION METHODS 

Division 10 

Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified Compositions, which 
should be bold type. 

Page 10-28, at the top of the page, substitute Section 1006 for 1005. 

Page 10-54, Subarticle 1018-2A), First line, substitute (B) for II, third line, substitute (B)(2) for II-b. 

Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section 1020. 

Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23. 

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word cycles. 

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength: 

 

Type 1 Type 2 Type 3 Type 4 
  Class A Class B Soil Stabilization 

45 lb 75 lb -- -- 75 lb 
 

Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before cold-forged sleeve. 

Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section 1072. 

Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-18(B) to Subarticle 
420-17(B). 

Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359 

Page 10-211, at the top of the page, substitute Section 1081 with Section 1082. 

Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS. 

Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12 FLAGGER. 

Page 10-272, delete Article 1098-6 in its entirety.  Renumber Articles 1098-7 through 1098-17 as Articles 
1098-6 through 1098-16 consecutively.   
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Division 12 

Page 12-21 Add 1266-2 just before the heading MATERIALS. 

Division  14 

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replace made with paid for. 

Division 15 

� Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY WORK. 

� Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following:  Provide shielding or 
shoring as required under Section 150 or as required elsewhere in the contract. 

� Page 15-5, add 1505-6 on the same line and just before the heading MEASUREMENT AND 
PAYMENT.  (Remove the period after PAYMENT.) 

� Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in the contract. 

� Page 15-8, add 1510-4 on the same line and just before the heading MEASUREMENT AND 
PAYMENT. 

� Page 15-10, substitute BLANK  for CONSTRUCTION REQUIREMENTS on the same line and just 
before 1515-4. 

 

 

� Page 15-10, substitute CONSTRUCTION REQUIREMENTS  for General Requirements 

� Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants. 

� Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter. 

� Page 15-22, add 1540-3 on the same line and just before the heading CONSTRUCTION 
REQUIREMENTS. 

� Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with MEASUREMENT AND 
PAYMENT. 

Division 16 

� Page 16-12, Subarticle 1632-1(C) ¼ Inch hardware cloth, change the minimum width from 24 inches to 
48 inches. 

Division 17 

� Page 17-19, Subarticle 1725-2 Material, Second paragraph, change Article 1098-7 to 1098-8 

� Page 17-20, Subarticle 1726-2 Material, Second paragraph, change Article 1098-8 to 1098-9 

END 
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PROJECT SPECIAL PROVISIONS 

NOTES TO CONTRACTOR  
The Contractor's attention is directed to the following: 
 
Working hours shall be 7:00 a.m. to 6:00 p.m.  NOTE: See DAY AND TIME RESTRICTIONS  
 
Provisions shall be made so that a supervisor can be contacted at any time during the length of 
the contract. 
 
Quantities shown on the BID FORM are approximate and may vary from the actual quantities to 
be repaired. The Contractor is responsible for determining the actual quantities to be repaired. 
 
No direct payment shall be made for Traffic Control and Work Zone Safety Items, as they shall be 
considered incidental to other contract items. 

 

SCOPE OF WORK 
 

This work shall consist of furnishing all labor, materials and equipment to repair concrete spalls in deck 
underside, end bent and bent caps, diaphragms and girders, where and as shown on the Plans and in 
accordance with this Proposal. Contractor shall provide all necessary access; boats, underdeck platforms, 
scaffolding, ladders, etc.; provide all traffic control (both roadway and waterway); keep public and Coast 
Guard informed of work; provide all staging areas, material storage, boat storage and boat access; 
provide environmental controls to limit loss of materials into water and air; jacking equipment, sawing 
equipment, and chipping equipment; and all else necessary to complete the work. 
 
The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard Specifications 
for Roads and Structures dated July 2006, except as otherwise specified herein. 
 

LOCATION 
 
See project location map. 
 

TRAFFIC CONTROL (ROADWAY & WATERWAY) 
 
The contractor shall provide and install all traffic control devices for this project in accordance with the 
latest MUTCD and NCDOT standards.  The Contractor shall give the engineer a minimum of a two (2) 
weeks notice before beginning work that would impact roadway traffic.   
 
The Contractor shall also provide all notices, signs, buoys, lighting, communication equipment and all 
else to provide safe passage to waterway traffic. All waterway narrowing or closures shall be requested 
in writing and shall be received by the District Commander of the Coast Guard at least thirty (30) days 
in advance of the closure so that the appropriate marine notifications can be made.  
 
The Contractor shall submit both roadway and waterway traffic control plans to the Engineer for 
approval prior to beginning work.   
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COORDINATION WITH THE U.S. COAST GUARD 
 
At no time during work will the waterway be closed or narrowed to navigation without prior approval 
from the Coast Guard. The contractor is required to maintain close and regular contact with the Coast 
Guard, Sector North Carolina to keep them informed of activities in the waterway. The contact person 
will be Steve Lyons at (252) 247-4525 or E-Mail Stephen.w.lyons2@uscg.mil. Also, must contact Bill 
Brazier with the 5th Coast Guard District at (757) 398-6422 or E-mail at Bill.H.Brazier@uscg.mil.   
 
All work shall be conducted so that free navigation of the waterway is not unreasonably interfered with 
and the present navigable depths are not impaired. Timely notice of any and all events that affect 
navigation shall be given to the District Commander throughout the course of this project. The channel 
shall be promptly cleared of all obstructions placed therein or caused by the contractor. 
 
The Contractor shall bear full responsibility for all fines, fees, and damages resulting from 
noncompliance with the requirements of this Contract, United Coast Guard regulations and 
requirements, and/or any other applicable local, state, or federal laws and regulations. The 
Contractor shall immediately reimburse the Department for any fines, fees, and damages assessed 
against the Department due to the Contractors activities.  
 

 
WORK IN, OVER OR ADJACENT TO NAVIGABLE WATERS 

 
All work in, over or adjacent to navigable waters shall have no adverse effect on navigation of the 
waterway including traffic flow, navigational depths, and horizontal and vertical clearances without 
approval from the U.S. Coast Guard, U.S. Army Corps of Engineers, or other authority having 
jurisdiction. 
 
The Contractor shall prepare drawings necessary to obtain any permits which may be required for his 
operations including but not limited to excavation and dumping, constructing wharves, piers, ramps, and 
other structures connecting to bank or shore, and drawings for constructing falsework, cofferdams, 
sheeting, temporary bridges, and any other construction within the waterway. Submittals shall show 
locations of such work with respect to navigational opening. The Contractor shall coordinate the 
submittal of drawing with the Engineer. 
 
All construction shall progress and be maintained in a safe and timely manner. Temporary construction 
facilities shall be removed completely and promptly upon discontinuation of their useful purpose.  
 
The contractor shall immediately notify the appropriate authorities and take corrective measures as 
needed when any situation occurs that imposes a threat to the public. He shall also immediately correct 
any acts or occurrences that contradict or violate any requirements in the plans, special provisions, or 
permits when corrective measures can be performed in a safe manner. The Contractor shall notify the 
appropriate authorities when such corrective measures cannot be performed in a safe manner. All cost 
incurred by the Contractor in complying with the above requirements shall be included in the prices bid 
for the various pay items and no additional payment will be made.  
 
 

                                                 
 

mailto:Stephen.w.lyons2@uscg.mil
mailto:Bill.H.Brazier@uscg.mil
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                                              SECURING OF VESSELS                            (10-12-01) 
 
Secure vessels in accordance with Section 107 of the Standard Specifications and the following 
provision: When utilizing barges, tugboats or other vessels, take all necessary precautions to ensure that 
such vessels are securely anchored or moored when not in active operation.  Take all necessary measures 
to ensure that the vessels are operated in a manner that avoids damage to or unnecessary contact with 
bridges and other highway structures and attachments.  If severe weather conditions are anticipated, or 
should be anticipated through reasonable monitoring of weather forecasts, take additional measures to 
protect bridges and other highway structures and attachments from extreme conditions.  The Contractor 
is strictly liable for damages to any bridge or other highway structure or attachment caused by a vessel 
owned or controlled by the Contractor.  The Contractor is also liable to third parties for property 
damages and loss of revenue caused by vessels under the Contractor’s control. 
 
 
 

WATERWAY DISRUPTIONS AND COAST GUARD COORDINATION 
 
The Contractor is hereby notified that, while the requirements of this Contract related to allowed 
waterway disruptions have been informally coordinated with the U.S. Coast Guard in advance, formal 
approval by the Coast Guard for waterway disruptions will be determined at the time of the Contractors 
request(s). Where such requirements are given, explicitly or implicitly, they are solely to illustrate 
anticipated Coast Guard requirements and to assist in bidding. The actual waterway disruptions allowed 
will be fully at the discretion of the Coast Guard. The Department shall not be held responsible for any 
requirements, stipulations, limitations, etc. related to waterway disruptions as imposed by the Coast 
Guard which conflict with the requirements of this Contract. Any such conflict shall not be considered 
cause for delay or additional payment.   
 

                                                              CRANE SAFETY                                (8-15-
05) 
Comply with the manufacturer specifications and limitations applicable to the operation of any and all 
cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental companies shall 
comply with the current Occupational Safety and Health Administration regulations (OSHA). 
Submit all items listed below to the Engineer prior to beginning crane operations involving critical lifts. 
A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart capacity for 
the radius at which the load will be lifted or requires the use of more than one crane. Changes in 
personnel or equipment must be reported to the Engineer and all applicable items listed below must be 
updated and submitted prior to continuing with crane operations. 
 
Crane Safety Submittal List 
Competent Person:  Provide the name and qualifications of the “Competent Person” responsible for 
crane safety and lifting operations. The named competent person will have the responsibility and 
authority to stop any work activity due to safety concerns.  
Riggers:  Provide the qualifications and experience of the persons responsible for rigging operations.  
Qualifications and experience should include, but not be limited to, weight calculations, center of gravity 
determinations, selection and inspection of sling and rigging equipment, and safe rigging practices.   
Crane Inspections:  Inspection records for all cranes shall be current and readily accessible for review 
upon request.  
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Certifications:  By July 1, 2006, crane operators performing critical lifts shall be certified by NC CCO  
(National Commission for the Certification of Crane Operators), or satisfactorily complete the Carolinas 
AGC’s Professional Crane Operator's Proficiency Program. Other approved nationally accredited 
programs will be considered upon request. All crane operators shall also have a current CDL medical 
card. Submit a list of anticipated critical lifts and corresponding crane operator(s). Include current 
certification for the type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 
and medical evaluations for each operator.  
 
 

 
 

BRIDGE COMPONENT REPAIR PROCEDURES  
 
ADHESIVELY ANCHORED ANCHOR BOLTS OR DOWELS     
 (6-11-07) 
General 
Installation and Testing of Adhesively anchored anchor bolts and dowels shall be in accordance with 
Section 420-13, 420-21 and 1081-1 of the Standard Specifications except as modified in this provision. 

 
Installation 
Installation of the adhesive anchors shall be in accordance with manufacturer’s recommendations and 
shall occur when the concrete is above 40 degrees Fahrenheit and has reached its 28 day strength. 
The anchors shall be installed before the adhesive’s initial set (‘gel time’). 

 
Field Testing 
Replace the third paragraph of Section 420-13 (C) with the following: 
“In the presence of the Engineer, field test the anchor bolt or dowel in accordance with the test level 
shown on the plans and the following:. 
Level One Field testing: Test a minimum of 1 anchor but not less than 10% of all anchors to 50% of the 
yield load shown on the plans. If less than 60 anchors are to be installed, install and test the required 
number of anchors prior to installing the remaining anchors. If more than 60 anchors are to be installed, 
test the first 6 anchors prior to installing the remaining anchors, then test 10% of the number in excess of 
60 anchors. 
Level Two Field testing: Test a minimum of 2 anchors but not less than 10% of the all anchors to 80% 
of the yield load shown on the plans. If less than 60 anchors are to be installed, install and test the 
required number of anchors prior to installing the remaining anchors. If more than 60 anchors are to be 
installed, test the first 6 anchors prior to installing the remaining anchors, then test 10% of the number in 
excess of 60 anchors. 
Testing should begin only after the Manufacturer’s recommended cure time has been reached. For 
testing, apply and hold the test load for three minutes. If the jack experiences any drop in gage reading, 
the test must be restarted. For the anchor to be deemed satisfactory, the test load must be held for three 
minutes with no movement or drop in gage reading.” 

 
Removal and Replacement of Failed Test specimens: 
Remove all anchors and dowels that fail the field test without damage to the surrounding concrete. 
Redrill holes to remove adhesive bonding material residue and clean the hole in accordance with 
specifications. For reinstalling replacement anchors or dowels, follow the same procedures as new 
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installations. Do not reuse failed anchors or dowels unless approved by the Engineer. 

 
 
 
Usage 
The use of adhesive anchors for overhead installments is not permitted without written permission from 
the Engineer. 

 
Basis of Payment 
No separate measurement or payment will be made for furnishing, installing, and testing anchor 
bolts/dowels. Payment at the contract unit prices for the various pay items will be full compensation for 
all materials, equipment, tools, labor, and incidentals necessary to complete the work. 
 
 
CONCRETE REPAIRS TO CAPS, GIRDERS, DIAPHRAGMS, AND UNDERDECK AREAS      
    
 
Description 
Work includes removal of concrete in spalled areas of the existing caps, girders, diaphragms, and 
underdeck areas in reasonably close conformity with the lines, depth, and details shown on the plans, 
described herein and as established by the Engineer.  This work also includes straightening, cleaning, and 
replacement of reinforcing steel, dowelling new reinforcing steel, removing all loose materials, removing 
and disposing of debris, applying repair material, and protecting adjacent areas of the bridge and 
environment from material leakage.   
 
The repair material to be used, on all girders at Bridge #21 New Hanover Co. shall be the 
Polymer Modified Concrete Repair Material. All other repairs to caps and diaphragms shall be 
Shotcrete, unless otherwise noted in the plans or provisions. 
 
All other repairs to caps, diaphragms, underdeck areas and girders at Bridge # 24 New Hanover 
Co. shall be Shotcrete, unless otherwise noted in the plans or provisions. 
 
The location and extent of repairs shown on the plans described herein are general in nature.  The 
Engineer determines the exact extent of removal in the field based on an evaluation of the condition of 
the exposed surfaces. 
 
Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from construction 
operations.  No extra payment is provided for these repairs. 
 
A.  Polymer Modified Concrete Repair Material 
 
Materials 
Repair material shall be polymer modified cement mortar for vertical or overhead applications and shall 
be suitable for applications in marine environments.  Material shall be approved for use by NCDOT.  
Submit repair material to the Engineer for review and approval prior to beginning the work.  Color of 
repair material shall be concrete gray. 
 
Surface Preparation 
Prior to the application of repair mortar, square up edges in repair areas, thoroughly clean surfaces to be 
repaired and remove all loose materials.  Remove grease, wax, salt, and oil contaminants by scrubbing 
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with an industrial grade detergent or degreasing compound followed by a mechanical cleaning.  Remove 
weak or deteriorated concrete to sound concrete by bush hammering, gritblasting, scarifying,  
 
 
waterblasting, or other approved methods.  Remove dirt, dust, laitance and curing compounds by 
gritblasting, sanding, or etching with 15% hydrochloric acid. Only acid etch if approved and follow it  
by scrubbing and flushing with copious amounts of clean water.  Check the cleaning using moist pH 
paper. Water cleaning is complete when the paper reads 10 or higher. Follow all mechanical cleaning 
with vacuum cleaning. 
 
Application  
When surface preparation is completed, mix and apply repair mortar in accordance with manufacturer’s 
recommendations.  Use aggregate that is washed, kiln-dried, and bagged.  Apply bonding agent to all 
repair areas immediately prior to placing repair mortar.  Repair areas shall be formed unless otherwise 
approved by the Engineer.  Form areas to establish the original neat lines of the member being repaired. 
Apply repair mortar to damp surfaces only when approved.  In such instances, remove all free water by 
air-blasting.  After applying the repair mortar, remove excessive material and provide a smooth, flush 
surface.   
 
B.  Shotcrete Repair Material 
 
Shotcrete 
Qualification of Shotcrete Contractor 
 
Shotcrete Contractors are not acceptable as a Prime Contractor or Subcontractor unless all of 
following requirements are met: 
- The Shotcrete Contractor furnishes proof that his or her company has a minimum of 5 years experience 
in shotcrete repair work on jobs of similar size and character. 
- The Shotcrete Contractor furnishes five references who were responsible for supervision of similar 
projects and testifies to the successful completion of these projects.  Include name, address, and 
telephone number.  Prior to starting work, the Contractor’s nozzlemen are required to pass a test 
demonstrating their competence.  This test is conducted at the job site and approximates actual working 
conditions as near as possible.  For test requirements, see ACI 506.3R, Chapters 2.5 and 3.  Only 
workmanship demonstration is tested. 
 
General  
When shotcreting, meet all requirements of ACI 506.2, published by the American Concrete Institute, Detroit, 
Michigan, except as modified by the requirements of this Special Provision. 
 
Prior to beginning any repair work, provide a sufficiently sized temporary work platform at each repair 
location as required.  Design steel members meeting the requirements of the American Institute of Steel 
Construction Manual.  Design timber members in accordance with the “National Design Specification 
for Stress-Grade Lumber and Its Fastenings” of the National Forest Products Association.  Submit the 
platform structure design for review and approval.  Do not install the platform until the design is 
approved.  Do not drill holes into the superstructure.  When the platform is removed, remove all 
anchorages made in the substructure and repair the substructure at no additional cost to the Department. 
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Material  
Use materials conforming to the requirements of the applicable sections of the Standard 
Specifications and the following provisions: 

Use Type II Cement.  Replace ten percent by weight of the cement with silica fume. 
Do not use admixtures without approval. 
Produce shotcrete cores with a compressive strength of 5000 psi (34.5 MPa) at 28 days. The 
provisions of ACI 506.2, Section 1.6.3.3, Paragraph 2, do not apply. 
Submit the shotcrete mix design, including the source of the material, to the Engineer for 
acceptance before using it. 
Use size 2S or 2MS fine aggregate unless otherwise approved. 
 
Finish 
Slightly build up and trim the shotcrete surface to the final surface by cutting with the leading 
edge of a sharp trowel.  Use a rubber float to float any imperfections.  Limit work on the finished 
surface to correcting imperfections caused by trowel cutting. 

Testing 
Each day shotcreting takes place, have each nozzleman shoot one 18" x 18" x 3" (460 mm x 460 
mm x 75 mm) Test Panel.  Shoot the panel in the same position as the repair work that is being 
done.  The panel demonstrates whether the shotcrete is being properly applied and furnishes 
cores for testing compressive strength.  Drill three 3" (76 mm) diameter cores from each test 
panel and also drill cores from the repair areas as directed by the Engineer.  Do not take cores 
from repaired areas until the shotcrete has cured for 7 days.  Drill a core that penetrates into the 
existing substructure concrete at least 2 inches (50 mm).  These cores are inspected for 
delaminations and sand pockets and tested for bond strength and/or compressive strength.  If a 
core taken from a repaired area indicates unsatisfactory application or performance of the 
shotcrete, take additional cores from the applicable repair area(s) for additional evaluation and 
testing as directed by the Engineer.  No extra payment is provided for drilling extra cores.  Patch 
all core holes in the repaired substructure units to the satisfaction of the Engineer.   

All material, sample, and core testing is done by the Materials and Tests Unit of North Carolina 
Department of Transportation. 

 
Mixture  
Mix the shotcrete in the proportions of one part of portland cement to four parts of sand, and as directed by 
the Engineer. 
 
Measure this mixture by volume in the dry loose state.  Check batching equipment daily or at the discretion of 
the Engineer. 
 
Repair Method and Operations 
Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated by visually 
examining and by sounding the concrete surface with a hammer or any other alternative approved method.  
The Engineer is the sole judge in determining the limits of deterioration. 
 
Remove all deteriorated concrete to sound concrete with a 17 lb (7.7 kg) (maximum) pneumatic hammer with 
points that do not exceed the width of the shank or with hand picks or chisels as directed by the Engineer.  Do 
not cut or remove the existing reinforcing steel.  Do not remove more existing concrete than required to 
expose the surface of the sound concrete.  Unless specifically directed by the Engineer, do not remove 
concrete deeper than 6 inches (150 mm) or deeper than 1 inch (25 mm) below the reinforcing steel. 
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If sound concrete is encountered before existing reinforcing steel is exposed, prepare and repair the surface 
without removing any more concrete.  However, if the reinforcing steel is wholly or partially exposed, remove 
the deteriorated and/or sound concrete to a minimum clearance of 1 inch (25 mm) all around the reinforcing 
steel. 
 
Sandblast all exposed concrete surfaces and existing reinforcing steel in repair areas to remove all debris, loose 
concrete, loose mortar, rust, scale, etc.  Use a wire brush to clean all exposed reinforcing steel surfaces facing 
away from the sandblast nozzle to remove all dust and loose particles. 

 
All material removed becomes the Contractor’s.  Use an approved method to dispose of the material. 
 
Restore all repaired members, including chamfered edges, as close as practicable to their original “As Built” 
dimensions and configuration.  Provide a minimum of 2" (50 mm) shotcrete cover over reinforcing steel 
exposed during repair.  Finish the shotcrete by cutting the surface to final grade with the leading edge of a 
trowel. 
 
Provide welded wire fabric at each repair area larger than 1 ft2 (0.1 m2). Provide a minimum 2" x 2" (50 mm 
x 50 mm) - 12 gage galvanized welded wire fabric.  Rigidly secure the welded wire fabric to existing steel or 
to 3/16" (4.76 mm) minimum diameter adequately spaced galvanized hook fasteners to prevent sagging.  
Encase the welded wire fabric in shotcrete to a minimum depth of 1½ inches (38 mm). 
 
If preferred, use steel or synthetic fiber reinforcement as an alternate to welded wire fabric. 
Work only with experienced personnel.  Always work under the direction of an experienced superintendent.  
The superintendent is required to show a certified experience record indicating at least 5 years experience on 
work of similar type.  No nozzleman is deemed experienced unless they have worked on several other jobs 
similar to that specified herein and have passed the required pre-qualification test listed in this Special 
Provision. 
 
Before applying the shotcrete to the surface, thoroughly clean the surface of all dirt, grease, oil or foreign 
matter, and remove all loose or weakened material. 
 
Wash the roughened existing concrete surface with fresh potable water and an air blast, or with a “stiff” hose 
stream of fresh water until all loosened materials and salt water spray are removed.  Perform this operation 30 
minutes to 1 hour prior to applying the shotcrete. 
Maximum time allowed between removal of deteriorated concrete and shotcrete application is 5 days. If the 
time allowance is exceeded it will be necessary to prepare the surface again using the methods described 
above before shotcrete can be applied. 
 
Apply shotcrete in layers. The properties of the applied shotcrete determine the proper thickness of each layer 
or lift. 
 
If a work stoppage longer than 2 hours takes place on any shotcrete layer prior to the time it has been built up 
to required thickness, thoroughly wash the surface with a fresh water stream and air hose as outlined 
previously, prior to continuing with the remaining shotcrete course.  Do not apply shotcrete to a dry surface. 

 
Have the nozzleman hold the nozzle 3 – 4 feet (0.9 to 1.2 m) from the surface being covered in a position that 
ensures the stream of flowing material strikes at approximately right angles to the surface being covered 
without excessive impact.  Have the nozzleman control the water content so it never exceeds 3½ gallons 
(13.25 liters) per sack of cement.  Direct the nozzlemen to maintain the water at a practicable minimum, 
dependent on weather conditions, so that the mix properly adheres.  Control water content so that it does not 
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become high enough to cause the mix to sag or fall from vertical or inclined surfaces, or to separate in 
horizontal layers. 
 
Use shooting strips or guide wires that do not entrap rebound sand to bring the finished work to approximate 
shape.  Use guide wires to provide a positive means of checking the total thickness of the shotcrete applied. 
Remove the guide wires prior to the final finish coat. 
 
Blow or rake off sand that rebounds and does not fall clear of the work, or which collects in pockets in the 
work, to avoid leaving sand pockets in the shotcrete.  Do not reuse rebound material in the work. 

 
Apply shotcrete only when the air temperature is at least 40°F (4°C) and rising, but less than 95°F (35°C).  Do 
not apply shotcrete to frosted surfaces.  Maintain shotcrete at a minimum temperature of 40°F (4°C) for 3 
days. 

 
 
Testing Shotcrete Surfaces 
Immediately after bringing shotcrete surfaces to final thickness, thoroughly check them for sags, bridging, and 
other deficiencies.  Approximately 3 days after completing the final shotcrete placement, thoroughly test it 
again with a hammer.  At this time, the shotcrete should have sufficient strength for all sound sections to ring 
sharply.  Remove and replace any unsound portions of the work found during this 3 day old inspection period, 
or at any other time prior to the final inspection of the work.  No additional compensation is provided for 
removal and replacement of concrete during or after the 3 day old inspection. 

 
Curing 
Begin curing as soon as the finished shotcrete surface withstands the curing operation without damage in 
accordance with Section 3.7 of ACI 506.2. 
 
Measurement and Payment 
Concrete Repairs to Caps, Diaphragms, and Columns will be measured and paid for at the contract unit 
price bid per cubic foot and will be full compensation for removal, containment and disposal off-site of 
unsound concrete including the cost of materials, labor, tools, equipment and incidentals necessary to 
accomplish removal.  Depth will be measured from a place at the original outside concrete face.  The 
Contractor and Engineer will measure repair quantities after removal of unsound concrete and before 
application of repair material.  Such payment will also include the cost of sandblasting, surface cleaning 
and preparation, cleaning of reinforcing steel, cost of temporary work platform, testing of the soundness 
of the exposed concrete surface, furnishing and installation of repair mortar material, curing and 
sampling of concrete, and protection/cleaning of adjacent areas from splatter or leakage. 
Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the Standard 
Specifications. 
 
             Payment will be made under: 

Pay Item Pay Unit 
Concrete Repairs to Caps, Diaphragms, and Columns Cubic Feet 
Reinforcing Steel Pound 
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Bridge # 21 ONLY 
 
REPAIRS TO PRESTRESSED CONCRETE GIRDERS   SPECIAL 
Description 
Work includes removal of concrete in spalled areas of the existing prestressed concrete girders in 
reasonably close conformity with the lines, depth, and details shown on the plans, described herein and 
as established by the Engineer; removing all loose materials, removing and disposing of debris, applying 
repair material, and protecting adjacent areas of the bridge and environment from material leakage.   
The location and extent of repairs shown on the plans described herein are general in nature.  The 
Engineer determines the exact extent of removal in the field based on an evaluation of the condition of 
the exposed surfaces. 
Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from construction 
operations.  No extra payment is provided for these repairs. 
 
Materials 
Repair material shall be polymer modified cement mortar for vertical or overhead applications and shall 
be suitable for applications in marine environments.  Material shall be approved for use by NCDOT.  
Submit repair material to the Engineer for review and approval prior to beginning the work.  Color of 
repair material shall be concrete gray. 
 
Surface Preparation 
Prior to the application of repair mortar, square up edges in repair areas, thoroughly clean surfaces to be 
repaired and remove all loose materials.  Remove grease, wax, salt, and oil contaminants by scrubbing 
with an industrial grade detergent or degreasing compound followed by a mechanical cleaning.  Remove 
weak or deteriorated concrete to sound concrete by bush hammering, gritblasting, scarifying, 
waterblasting, or other approved methods.  Remove dirt, dust, laitance and curing compounds by 
gritblasting, sanding, or etching with 15% hydrochloric acid. Only acid etch if approved and follow it by 
scrubbing and flushing with copious amounts of clean water.  Check the cleaning using moist pH paper. 
Water cleaning is complete when the paper reads 10 or higher. Follow all mechanical cleaning with 
vacuum cleaning. 

 
Application  
When surface preparation is completed, mix and apply repair mortar in accordance with manufacturer’s 
recommendations.  Use aggregate that is washed, kiln-dried, and bagged.  Apply bonding agent to all 
repair areas immediately prior to placing repair mortar.  Repair areas shall be formed unless otherwise 
approved by the Engineer.  Form areas to establish the original neat lines of the member being repaired. 
Apply repair mortar to damp surfaces only when approved.  In such instances, remove all free water by 
air-blasting.  After applying the repair mortar, remove excessive material and provide a smooth, flush 
surface.   
 
Measurement and Payment 
Repairs to Prestressed Concrete Girders will be measured and paid for at the contract unit price bid per 
cubic foot and will be full compensation for removal, containment and disposal off-site of unsound 
concrete including the cost of materials, labor, tools, equipment and incidentals necessary to accomplish 
removal.  Depth will be measured from a place at the original outside concrete face.  The Contractor  
and Engineer will measure repair quantities after removal of unsound concrete and before application of 
repair material.  Such payment will also include the cost of sandblasting, surface cleaning and 
preparation, cleaning of reinforcing steel, addition of new reinforcing steel and/or dowels, cost of  
 
temporary work platform, testing of the soundness of the exposed concrete surface, furnishing and 
installation of repair mortar material, curing and sampling of concrete, and protection/cleaning of 
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adjacent areas from splatter or leakage. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Repairs to Prestressed Concrete Girders Cubic Feet 
  

 

 
 
 
 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 
ENTERPRISE: 

(PO & MUNICIPALITIES)  
(10-16-07) (10-20-09) SP1G68 

 
Policy 
 
It is the policy of the North Carolina Department of Transportation that Minority Business Enterprises 
(MBEs) and Women Business Enterprises (WBEs) as defined in GS 136-28.4 shall have the equal 
opportunity to compete fairly for and to participate in the performance of contracts financed in whole or 
in part by State Funds. 
 
Obligation 
 
The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race, religion, 
color, creed, national origin, sex, handicapping condition or age in the performance of this contract.  The 
Contractor shall comply with applicable requirements of GS 136-28.4 in the award and administration of 
state funded contracts.  Failure by the Contractor to comply with these requirements is a material breach 
of this contract, which may result in the termination of this contract or such other remedy, as the 
Department deems necessary. 
 
Definitions 
 
Commitment - The approved MBE/WBE participation submitted by the prime contractor during the 
bidding process.   
 
Committed MBE/WBE - Any MBE/WBE listed on the MBE/WBE commitment list approved by the 
Department at the time of bid submission or any MBE/WBE utilized as a replacement for a MBE/WBE 
firm listed on the commitment list. 
 
Department (DOT)- North Carolina Department of Transportation (See Municipality) 
 
Municipality – The entity letting the contract, when this provision refers to the Department or DOT, it 
shall mean the municipality, if applicable.  
 
 
 
 
Minority Business Enterprise (MBE) – A firm certified as a Disadvantaged Minority-Owned Business 
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Enterprise through the North Carolina Unified Certification Program. 
 
Women Business Enterprise (WBE) – A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
MBE/WBE – This term is used for convenience only.  Minority Business Enterprise and Women 
Business Enterprise are not interchangeable terms and the goals for either or both are not 
interchangeable. 
 
Goal - The MBE/WBE participation specified herein 
 
Letter of Intent – Written documentation of the bidder/offeror’s commitment to use a MBE/WBE 
subcontractor and confirmation from the MBE/WBE that it is participating in the contract. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises the materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, 
and regularly sold to the public in the usual course of business.  A regular dealer engages in, as its 
principal business and in its own name, the purchase and sale or lease of the products in question.  A 
regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep 
such products in stock, if it owns or operates distribution equipment.  Brokers and packagers are not 
regarded as manufacturers or regular dealers within the meaning of this section. 
 
Form RS-1-D - Form for subcontracts involving MBE/WBE subcontractors attesting to the agreed upon 
unit prices and extensions for the affected contract items.   
 
North Carolina Unified Certification Program - A program that provides comprehensive information to 
applicants for certification, such that an applicant is required to apply only once for a MBE/WBE 
certification that will be honored by all recipients of USDOT funds in the state and not limited to the 
Department of Transportation only.  The Certification Program is in accordance with 49 CFR Part 26. 
 
Standard Specifications – The general term comprising all directions, provisions, and requirements 
contained or referred to in the North Carolina Department of Transportation Standard Specifications 
for Roads and Structures and any subsequent revisions or additions to such book that are issued under 
the title Supplemental Specifications. 
 
 
 
Contract Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises 
are established for this contract.  
 
(A) Minority Business Enterprises 0% 
 
 

 
 
(1) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable 
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steps to ensure that Minority Business Enterprises participate in at least the percent of the 
contract as set forth above as the goal. 

 
(2) If the goal is zero, the Contractor shall continue to recruit the MBEs and report the use 

of MBEs during the construction of the project.  A good faith effort will not be required 
with a zero goal. 

 
(B) Women Business Enterprises  0% 
 

(1) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that Women Business Enterprises participate in at least the percent of the 
contract as set forth above as the goal. 

 
(2) If the goal is zero, the Contractor shall continue to recruit the WBEs and report the use 

of WBEs during the construction of the project.  A good faith effort will not be required 
with a zero goal. 

 
Contract Requirement 
 
The approved MBE/WBE participation submitted by the Contractor shall be the Contract 
Requirement.  
 
Certified Transportation Firms Directory 
 
Real-time information about firms doing business with the Department and firms that are certified 
through North Carolina’s Unified Certification Program is available in the Directory of Transportation 
Firms.  The Directory can be accessed by the link on the Department’s homepage or by entering 
https://apps.dot.state.nc.us/vendor/directory in the address bar of your web browser.  Only firms 
identified as MBE/WBE certified in the Directory can be utilized to meet the contract goals.  
 
The listing of an individual firm in the Department’s directory shall not be construed as an endorsement 
of the firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors in Contract 
 
Only those MBE/WBE firms with current certification are acceptable for listing in the bidder’s submittal 
of MBE/WBE participation.  The Contractor shall indicate the following required information: 
 
 
(A) If the goal is more than zero bidders, at the time the bid proposal is submitted, shall submit a 

listing of MBE/WBE participation on the appropriate form (or facsimile thereof) contained 
elsewhere in the contract documents in order for the bid to be considered responsive.  Bidders 
shall indicate the total dollar value of the MBE/WBE participation for the contract.  If the bidder 
has no MBE/WBE participation, he shall indicate this on the form “Listing of MBE/WBE 
Subcontractors” by entering the word or number zero.  This form shall be completed in its 
entirety.  Blank forms will not be deemed to represent zero participation.  Bids submitted 
that do not have WBE/MBE participation indicated on the appropriate form will not be read  

 
 

publicly during the opening of bids.  The Department will not consider these bids for award and 
the proposal will be returned to the bidder. 

https://apps.dot.state.nc.us/vendor/directory


 

 

29 
 

 
(B) If the goal is zero, bidders at the time the bid proposal is submitted, shall enter the word “zero” 

or number “0” or if there is participation, add the value on the “Listing of MBE/WBE 
Subcontractors” (or facsimile thereof) contained elsewhere in the contract documents.  

 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation of the bidder/offeror’s commitment to use MBE/WBE 
subcontractors whose participation it submits to meet a contract goal and written confirmation from 
each MBE/WBE, listed in the proposal, indicating their participation in the contract.  This 
documentation shall be submitted on the Department’s form titled “Letter of Intent to Perform as 
Subcontractor”.  This letter of intent form is available at:   
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf.  It shall be received in the office 
of the Division Bridge Program Manager no later than 12:00 Noon of the 14th calendar day after 
receipt of notice of award letter.   
 
If the bidder fails to submit the letter of intent from each committed MBE/WBE listed in the proposal 
indicating their participation in the contract, the MBE/WBE participation will not count toward meeting 
the goal.  

 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goal of Zero or More 

 
(A) If a firm is determined to be an eligible MBE/WBE firm, the total dollar value of the participation 

by the MBE/WBE will be counted toward the contract requirement.  The total dollar value of 
participation by a certified MBE/WBE will be based upon the value of work actually performed 
by the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) When a MBE/WBE performs as a participant in a joint venture, the Contractor may count 

toward its MBE/WBE goal a portion of the total value of participation with the MBE/WBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of 
work that the MBE/WBE performs with its forces. 

 
(C) (1) The Contractor may count toward its MBE/WBE goal only expenditures to MBE/WBEs 

that perform a commercially useful function in the work of a contract. A MBE/WBE 
performs a commercially useful function when it is responsible for execution of the work 
of the contract and is carrying out its responsibilities by actually performing, managing, 
and supervising the work involved.  To perform a commercially useful function, the 
MBE/WBE shall also be responsible with respect to materials and supplies used on the  

                        contract, for negotiating price, determining quality and quantity, ordering the material 
and installing (where applicable) and paying for the material itself.  To determine 

                        whether a MBE/WBE is performing a commercially useful function, the Department  will 
evaluate the amount of work subcontracted, industry practices, whether the amount 

  the firm is to be paid under the contract is commensurate with the work it is actually 
performing and the MBE/WBE credit claimed for its performance of the work, and other 
relevant factors. 

 
 
 
(2) A MBE/WBE may enter into subcontracts.  Work that a MBE/WBE subcontracts to 

another MBE/WBE firm may be counted toward the contract goal. Work that 
a MBE/WBE subcontracts to a non-MBE/WBE firm does not count toward the contract 

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
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goal. If a MBE/WBE contractor or subcontractor subcontracts a significantly greater 
portion of the work of the contract than would be expected on the basis of standard 
industry practices, the MBE/WBE shall be presumed not to be performing a 
commercially useful function.  The MBE/WBE may present evidence to rebut this 
presumption to the Department for commercially useful functions.  The Department’s 
decision on the rebuttal of this presumption will be final. 

 
(3) The following factors will be used to determine if a MBE/WBE trucking firm is 

performing a commercially useful function. 
 

(a) The MBE/WBE shall be responsible for the management and supervision of the 
entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting MBE/WBE 
goals. 

 
(b) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 
(c) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(d) The MBE/WBE may lease trucks from another MBE/WBE firm, including an 

owner-operator who is certified as a MBE/WBE. The MBE/WBE who leases 
trucks from another MBE/WBE receives credit for the total value of the 
transportation services the lessee MBE/WBE provides on the contract. 

 
(e) The MBE/WBE may also lease trucks from a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who leases trucks from a non-
MBE/WBE is entitled to credit for the total value of transportation services 
provided by non-MBE/WBE lessees not to exceed the value of transportation 
services provided by MBE/WBE-owned trucks on the contract.  Additional 
participation by non-MBE/WBE lessees receives credit only for the fee or 
commission it receives as a result of the lease arrangement.  The value of services 
performed under lease agreements between the MBE/WBE and Contractor will 
not count towards the contract requirement. 

 
 
(f) For purposes of this paragraph, a lease shall indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This does not preclude the leased 
truck from working for others during the term of the lease with the consent of the  

 
MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for use of 
the leased truck. Leased trucks shall display the name and identification number of 
the MBE/WBE.   

 
 
 
(D) A contractor may count toward its MBE/WBE goals 60 percent of its expenditures for materials 

and supplies required to complete the contract and obtained from MBE/WBE regular dealer and 
100 percent of such expenditures to a MBE/WBE manufacturer. 
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(E) A contractor may count toward its MBE/WBE goals the following expenditures to MBE/WBE 

firms that are not manufacturers or regular dealers: 
 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 
such as professional, technical, consultant, or managerial services, or for providing bonds 
or insurance specifically required for the performance of a DOT-assisted contract, 
provided the fees or commissions are determined to be reasonable and not excessive as 
compared with fees and commissions customarily allowed for similar services. 

 
(2) The fees or commissions charged for assistance in the procurement of the materials and 

supplies, or for transportation charges for the delivery of materials or supplies required 
on a job site (but not the cost of the materials and supplies themselves), provided the fees 
are not from a manufacturer or regular dealer and provided the fees are determined to be 
reasonable and not excessive as compared with fees customarily allowed for similar 
services. 

 
 
Good Faith Effort for Projects with Goals more than Zero 
 
If the MBE/WBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the MBE/WBE contract goals, the apparent lowest responsive bidder shall submit to the 
Division Project Manager documentation of its good faith efforts made to reach each contract goal.  
One complete set and 5 copies of this information shall be received in the office of the Division 
Project Manager no later than 12:00 Noon of the 6th calendar day following opening of bids.  
Where the information submitted includes repetitious solicitation letters it will be acceptable to submit a 
representative letter along with a distribution list of the firms that were solicited.  Documentation of 
MBE/WBE quotations shall be a part of the good faith effort submittal as necessary to demonstrate 
compliance with the factors listed below which the Department considers in judging good faith efforts.  
This documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
 
The following factors will be used to determine if the bidder has made adequate good faith effort:  
 
(A  Whether the bidder attended any pre-bid meetings that were scheduled by the Department  to 

inform MBE/WBEs of subcontracting opportunities. 
 
 
(B) Whether the bidder provided solicitations through all reasonable and available means (e.g. 

advertising in newspapers owned and targeted to the MBE/WBEs at least 10 calendar days prior 
to bid opening).  Whether the bidder provided written notice to all MBE/WBEs listed in the 
NCDOT Directory of Transportation Firms, within the Divisions and surrounding Divisions 
where the project is located, that specialize in the areas of work (as noted in the MBE/WBE 
Directory) that the bidder will be subletting. 

 
 
 
(C) Whether the bidder followed up initial solicitations of interests by contacting MBE/WBEs to 

determine with certainty whether they were interested.  If a reasonable amount of MBE/WBEs 
within the targeted Divisions do not provide an intent to quote or no MBE/WBEs specialize in 
the subcontracted areas, the bidder shall notify MBE/WBEs outside of the targeted Divisions 
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that specialize in the subcontracted areas, and call the Director of Business and Opportunity 
Workforce Development  to give notification of the bidder's inability to get MBE/WBE quotes.   

 
(D) Whether the bidder selected portions of the work to be performed by MBE/WBEs in order to 

increase the likelihood of meeting the contract goals.  This includes, where appropriate, breaking 
out contract work items into economically feasible units to facilitate MBE/WBE participation, 
even when the bidder might otherwise perform these work items with its own forces. 

 
(E) Whether the bidder provided interested MBE/WBEs with adequate and timely information about 

the plans, specifications and requirements of the contract. 
 
(F) Whether the bidder negotiated in good faith with interested MBE/WBEs without rejecting them 

as unqualified without sound reasons based on a thorough investigation of their capabilities.  Any 
rejection should be noted in writing with a description as to why an agreement could not be 
reached.  

 
(G) Whether quotations were received from interested MBE/WBE firms but rejected as unacceptable 

without sound reasons why the quotations were considered unacceptable.   
 
(H) Whether the bidder specifically negotiated with subcontractors to assume part of the 

responsibility to meet the contract MBE/WBE goals when the work to be sublet includes 
potential for MBE/WBE participation. 

 
(I)  Whether the bidder made any efforts and/or offered assistance to interested MBE/WBEs in 

obtaining the necessary equipment, supplies, materials, insurance, and/or bonding to satisfy the 
work requirements in the bid proposal. 

 
(J) Any other evidence that the bidder submits which show that the bidder has made reasonable 

good faith efforts to meet the contract goal. 
 
If a bidder is the apparent lowest responsive bidder on more than one project within the same letting 
located in the same geographic area of the state, as a part of the good faith effort the Department  will 
consider allowing the bidder to combine the MBE participation as long as the MBE overall goal value of 
the combined projects is achieved. 
 
If a bidder is the apparent lowest responsive bidder on more than one project within the same letting 
located in the same geographic area of the state, as a part of the good faith effort the Department  will  
consider allowing the bidder to combine the WBE participation as long as the WBE overall goal value of 
the combined projects is achieved. 
 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department  
reserves the right to award the contract to the next lowest responsive bidder that can satisfy the 
Department   that the contract goal can be met or that adequate good faith efforts have been made to 
meet the goal. 
 
MBE/WBE Replacement 
 
The Contractor shall not terminate a committed MBE/WBE subcontractor for convenience or perform 
the work with its own forces or those of an affiliate.  If the Contractor fails to demonstrate reasonable 
efforts to replace a committed MBE/WBE firm that does not perform as intended with another 
committed MBE/WBE firm or completes the work with its own forces without the Engineer’s approval, 



 

 

33 
 

the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of committed MBE/WBE. 
 
(A) Performance Related Replacement 
 

When a MBE/WBE is terminated or fails to complete its work on the contract for any reason, 
the Contractor shall take all necessary, reasonable steps to replace the MBE/WBE subcontractor 
with another MBE/WBE subcontractor to perform at least the same amount of work as the 
MBE/WBE that was terminated.  The Contractor is encouraged to first attempt to find another 
MBE/WBE firm to do the same work as the MBE/WBE that was being terminated. 

 
To demonstrate necessary, reasonable good faith efforts, the Contractor shall document the steps 
they have taken to replace any MBE/WBE subcontractor who is unable to perform successfully 
with another MBE/WBE subcontractor.  Such documentation shall include but not be limited to 
the following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

subcontracting the work defaulted by the previous MBE/WBE subcontractor or in 
subcontracting other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 
 

(b) A description of the information provided to MBE/WBEs regarding the plans and 
specifications for portions of the work to be performed.  

 
(3) For each MBE/WBE contacted but rejected as unqualified, the reasons for the 

Contractor’s conclusion. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 
 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department  after a Request for 
Subcontract has been received by the Department, the Department will not require the 
Prime Contractor to solicit replacement MBE/WBE participation equal to the remaining 
work to be performed by the decertified firm.  The participation equal to the remaining 
work performed by the decertified firm will count toward the contract requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving a Request 

for Subcontract for the named MBE/WBE firm, the Prime Contractor shall take all 
necessary and reasonable steps to replace the MBE/WBE subcontractor with another 
MBE/WBE subcontractor to perform at least the same amount of work to meet the 
contract goal or demonstrate that it has made a good faith effort to do so. 

 



 

 

34 
 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by 
a committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 
MBE/WBE participated in the original contract work.   
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on 
the contract amount, the Contractor shall seek additional participation by MBE/WBEs unless otherwise 
approved by the Engineer.  
 
When the Engineer makes changes that result in an alteration of plans or details of construction and a 
portion or all of work had been expected to be performed by a committed MBE/WBE, the Contractor 
shall seek participation by MBE/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work 
that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBE/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports 
 
All requests for subcontracts involving MBE/WBE subcontractors shall be accompanied by 
a certification executed by both the Prime Contractor and the MBE/WBE subcontractor attesting to the 
agreed upon unit prices and extensions for the affected contract items.  This information shall be 
submitted on the Department Form RS-1-D, located at:   
http://www.ncdot.org/doh/forms/files/FORMRS-1-D.doc unless otherwise approved by the Engineer. 
The Department  reserves the right to require copies of actual subcontract agreements involving 
MBE/WBE subcontractors.  
 
Within 30 (Enter No. of Days) calendar days of entering an agreement with a MBE/WBE for materials, 
supplies or services, not otherwise documented by a Request for Subcontract as specified above, the 
Contractor shall furnish the Engineer a copy of the agreement. The documentation should also indicate 
the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
All certifications will be considered a part of the project records, and consequently will be subject to 
penalties under State Law associated with falsifications of records related to projects. 
 
Commitment 
 
MBE/WBE firms submitted with the Letter of Intent to participate in the work shall be used unless 
otherwise approved by the Department.  Provisions for replacement of MBE/WBE firms are included in 
this provision. 
 
 
Reporting MBE/WBE Participation 
 
(A) The Contractor shall provide the Engineer with an accounting of payments made to MBE/WBE 

firms, including material suppliers, contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the 

http://www.ncdot.org/doh/forms/files/FORMRS-1-D.doc
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end of the following month.  Failure to submit this information accordingly may result in the 
following action:  

 
(1) Withholding of money due in the next partial pay estimate; or  
 
(2) Removal of an approved contractor from the prequalified bidders list or the removal of 

other entities from the approved subcontractors list.    
 
(B) The Contractor shall report the accounting of payments on the Department’s MBE/WBE 

Subcontractor Payment Information Form DBE-IS, which is available at 
http://www.ncdot.org/doh/forms/files/DBE-IS.xls.  This shall be reported to the Division Bridge 
Program Manager 

 
(C) Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 
 
Prior to payment of the final estimate, the Contractor shall furnish an accounting of total payment to 
each MBE/WBE.  A responsible fiscal officer of the payee contractor, subcontractor, or second tier 
subcontractor who can attest to the date and amounts of the payments shall certify that the accounting is 
correct.  
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBE/WBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner.  
 
Because NCDOT funding is being used to fund this project, failure on the part of the Contractor to 
submit the required information in the time frame specified may result in the disqualification of that 
contractor and any affiliate companies from further bidding on any NCDOT funded projects until the 
required information is submitted. 
 
Because NCDOT funding is being used to fund this project, failure on the part of any subcontractor to 
submit the required information in the time frame specified may result in the disqualification of that 
contractor and any affiliate companies from further working on any State or Federally funded projects 
until the required information is submitted. 
 
 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Article 102-16(J) of the Standard 
Specifications may be cause to disqualify the Contractor. 
 
 

 
 
 
 

COOPERATION WITH STATE FORCES AND OTHER CONTRACTORS 
 
The Contractor must cooperate with State forces and other contractors working within the limits of this project 

http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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as directed by the Engineer. 
 
 

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND 
PROPOSED PAVEMENT 

 
In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is 
cautioned that he will be held responsible for all damages to the pavement, base, and subgrade caused by his 
operations, including but not limited to, rutting and shoving of the existing or proposed pavement and yielding 
or rutting of the existing base and subgrade. 

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as to not 
damage the existing pavement, base, subgrade and the proposed pavement. 

Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or during the 
conditioning of the existing base are to be brought to the attention of the Engineer in writing.  Repairs to those 
areas will be made by DOT forces.  Once these deficient areas have been repaired, the requirements of this 
Special Provision will fully apply. 

 

DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of 
the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction with this project or 
within the project limits of this contract.  Any driveway paved by a Contractor which ties into a NCDOT 
system road being paved by the Contractor must be paved either prior to the road paving project or after its 
completion. 
 

MAINTENANCE OF PROJECT 
 
The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in the Standard 
Specifications. 

 
NOTIFICATION OF OPERATIONS 

 
The Contractor shall notify the Engineer two weeks in advance of beginning work on this project.  The 
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or acceptance 
testing required.   

 
 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 
The Department reserves the right to make, at any time during the progress of the work, such alterations in 
plans or the details of construction as may be found necessary or desirable by the Engineer to complete the 
project. 
 

 
PRECONSTRUCTION CONFERENCE 
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In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be 
required prior to beginning work. 
 

 
PROSECUTION AND PROGRESS 

 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and 
supervision, and with equipment, materials, and methods of construction as may be required to complete the 
work described in the contract by the completion date and in accordance with Section 108 of the Standard 
Specifications. 
 
Work shall only be performed when weather and visibility conditions allow safe operations. 
 
The Contractor shall temporarily remove his equipment from the travelway for emergency vehicles and school 
buses as directed by the Engineer. 
 

 
SUBSURFACE INFORMATION 

(7-1-95) SP1 G112 
 

There is no subsurface information available on this project.  The Contractor shall make his own investigation 
of subsurface conditions. 
 
 

TRAFFIC CONTROL: 
  
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and the following 
provisions: 
 
Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 1130.01 and 
details for the Advance Work Zone signing in contract) or a slow-moving operation as shown in details of this 
contract.  Use a moving operation only if the minimum speed maintained at all times is 3 mph with no stops 
that narrow or close a lane of travel.  If the moving operation is progressing slower than 3 mph at any time, 
install a lane closure.  Maintain the existing traffic pattern at all times, except in the immediate work zone 
where lane closures are allowed as determined by the Engineer. 
 
Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 
when closing a lane of travel in a stationary work zone such as pavement patching resurfacing, or pavement  
marking removal.  Properly ballasted cones may be used instead of drums for lane closures during daylight 
hours.  However, drums are required for the upstream taper portion of lane closures in all applications.  The 
stationary work zone shall be a maximum of 3 miles in length at any given time unless otherwise directed by 
the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot 
vehicle warning signing as directed by the Engineer.  During periods of construction inactivity, return the 
traffic pattern to the existing alignment and remove or cover any work zone signs.  When covering work zone 
signs, use an opaque material that prevents reading of the sign at night by a driver using high beam headlights.  
Use material, which does not damage the sign sheeting.  Replace any obliterated markings as required by 
other sections of the Standard Specifications and the Engineer. 
 
 
 
When personnel and equipment are working on the shoulder adjacent to an undivided facility and within 5 feet 
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of an open travel lane, close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02 
unless the work area is protected by barrier or guardrail.  When personnel and equipment are working on the 
shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, close the nearest open travel 
lane using the Roadway Standard Drawings No. 1101.02 unless the work area is protected by barrier or 
guardrail.  When personnel and equipment are working within a lane of travel of an undivided or divided 
facility, close the lane according to the traffic control plans, Roadway Standard Drawings or as directed by the 
Engineer.  Conduct the work so that all personnel and equipment remain within the closed travel lane.  Do not 
work simultaneously, on both sides of an open travel way, within the same location, on a two-lane, two-way 
road.  Do not perform work involving heavy equipment within 15 feet of the edge of travel way when work is 
being performed behind a lane closure on the opposite side of the travel way.  Perform work only when 
weather and visibility conditions allow safe operations as directed by the Engineer. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PLAN SHEETS 
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SEE ATTACHED FILE ON  
WEB PAGE 
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LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
Place Holder 

(http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf) 
 
 
 
 
 

SEE ATTACHED FILE ON  
WEB PAGE 

  

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf


  

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do 
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as prequalified 
 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL  

   

  
 

 
AFFIDAVIT MUST BE NOTARIZED 

 
 
 
 

 
Subscribed and sworn to before me this the 
 
_______ day of _______________, 20_____ 
 
 

Signature of Notary Public 
Of __________________________County 
 
State of  ___________________________ 
 
My Commission Expires _______________ 

 
NOTARY SEAL 



 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do 
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 
 

SIGNATURE OF CONTRACTOR 
 

 

 
Full Name of Firm 

 
 
 

Address as Prequalified 
 
 

 
 

  Signature of Manager  
Witness's Signature   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 
 
 

 
AFFIDAVIT MUST BE NOTARIZED 

 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

NOTARY SEAL 



 

 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 
JOINT VENTURE (2) or (3) 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of the 
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 
statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 
the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 

SIGNATURE OF CONTRACTOR  
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line 
(1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate 
manner.  On Line (3), print or type the name of the other joint venturers and execute below in the appropriate manner.  On Line (4), fill in the name of 
the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



 

 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 
contract, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not 
bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 

NOTARY SEAL 



 

 

My Commission Expires:________________ 
 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do 
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 

 
 

  

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  
  

Signature of Witness  
  
  

Print or type Signer’s name  
 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 

NOTARY SEAL 



 

 

 
My Commission Expires:________________ 
 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 
contract, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not 
bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR  

 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 
 
 

 

 
AFFIDAVIT MUST BE NOTARIZED 

 

 
Subscribed and sworn to before me this the 
 
day of _____________________ 20_____. 

 
 

Signature of Notary Public 

  

 
of ____________________________County 

  

 
State of ______________________________ 

  

NOTARY SEAL 



 

 

 
My Commission Expires:_________________ 

  

   



 

 

DEBARMENT CERTIFICATION 
 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation that is file with the Department, or has become erroneous because 
of changed circumstances.  

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549. A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department.  

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department.  

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he 

will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions.  

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous. The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors.  

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings.  

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition 
to other remedies available by the Federal Government. 



 

 

DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:   
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of 
records; making false statements; or receiving stolen property;  

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and  

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show 

in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal. An explanation will not necessarily result in denial of participation in a 
contract.  
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 
 
 
 
 

 
 

 
Check here if an explanation is attached to this certification. 
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North Carolina Department of Transportation 
BID FORM 

 

WBS Element: 3B.106511                                                              Contract Number: N/A 
 

Project Description:  Repair of Existing Caps, Girders, Diaphragms and Deck at Bridges #21 and #24 New 
Hanover County 
 

ITEM DESC NO. SECT DESCRIPTION QTY UNIT UNIT PRICE AMOUNT BID 

    10   0000100000-N 800 Mobilization 1 LS     

20   8882000000-E SP Polymer Modified Concrete Repair 402 CF   

30   8882000000-E SP Shotcrete Repairs 1143 CF   

        

        

        

        

        
        
        
        
        
        
        

TOTAL BID FOR PROJECT:___________________________________________ 

 
 
 

CONTRACTOR________________________________________________________________________________________________ 

 
ADDRESS_____________________________________________________________________________________________________ 
 
Federal Identification Number________________________________  
 
Contractors License Number_________________________________ 
  
Authorized Agent____________________________________  Title______________________ 

 
Signature___________________________________________      Date____________________ 

 
Witness____________________________________________   Title______________________ 
 
Signature___________________________________________      Date_____________________ 

  
 

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPA RTMENT OF TRANSPORTATION 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2006.  
 
Reviewed by_____________________________________________________                    Date___________________ 

 
 
 

CORPORATE 
SEAL  

 
 

CORPORATE 
SEAL    
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